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HALES SAND & GRAVEL INC
408 W 100 S
REDMOND,UT 84652

Project No: SP-0024(33)16
Project Name: SIGURD CANYON
Type of Construction: OVERLAY, CHIP SEAL
Estimate Completion date on or before 06/15/2003
County: SEVIER (41)

STAKER & PARSON COS DBA 
WESTERN ROCK PRO
820 N 1080 E
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     31,400.00 27,800.0027,800.0031,400.00 20,000.00 20,000.00
2 1Traffic Control015540005 Lump     31,400.00 17,650.0017,650.0031,400.00 22,000.00 22,000.00
3 1Remove Delineator02221001* Lump     3,765.00 1,885.001,885.003,765.00 1,000.00 1,000.00
4 1938Shoulder Dressing02723000* Ton      19,380.00 20,058.3010.3510.00 10.50 20,349.00
5 15652HMA - 1/2 inch027410050 Ton      485,212.00 430,430.0027.5031.00 35.75 559,559.00
6 81Emulsified Asphalt  CSS-1027480040 Ton      11,439.63 14,721.75181.75141.23 100.00 8,100.00
7 11Pavement Message Paint027650020 Each     154.00 137.5012.5014.00 11.00 121.00
8 1392Pavement Marking Paint027650050 gal      16,704.00 14,268.0010.2512.00 11.00 15,312.00
9 134640Chip Seal Coat, Type C027850030 sq yd    71,359.20 76,744.800.570.53 0.42 56,548.80

10 230Emulsified Asphalt LMCRS-2027850060 Ton      37,490.00 48,944.00212.80163.00 220.00 50,600.00
11 290Delineator Type I028420010 Each     4,666.10 5,220.0018.0016.09 16.00 4,640.00
12 10Delineator - Culvert Marker028420030 Each     160.90 210.0021.0016.09 17.00 170.00
13 20Delineator - Maintenance Marker028420040 Each     321.80 420.0021.0016.09 17.00 340.00

                                                                                          Subtotal 713,452.63 658,489.35 758,739.80
75 - MISC BID

14 1Rental, Lane-Closure-Days01554001* Lump     72,000.00 36,000.0036,000.0072,000.00 40,000.00 40,000.00
                                                                                          Subtotal 72,000.00 36,000.00 40,000.00

Total: 694,489.35 798,739.80785,452.63
Percent of Engineer's Estimate: 101.69 %88.42 %


